

**BUDGETARY QUOTATION**

DB Systems

Content-Managed School Website

Public-facing website quotation for Kweneng International Secondary School

PREPARED FOR**Kweneng International Secondary School****QUOTE REFERENCE****DBS-KISS-WEB-20260806-01****PREPARED BY****DB Systems | dbsystems.tech****QUOTATION DATE****6 August 2026****PROJECT****Responsive public website with staff-managed content****VALIDITY****30 calendar days****Fixed project investment****BWP 56,500**

Proposed outcome

A professionally presented, mobile-responsive school website with a secure content-management area. Authorised staff will be able to update routine public content without editing source code or relying on a developer for everyday changes.

- Role-separated Website Editor and Website Approver access
- Editable pages, news, events, dates, FAQs, policies, downloads, galleries and contact details
- Draft, preview, publish, schedule and restore workflows for safer updates
- Migration of approved content, training, deployment and a 30-day defect warranty

1. Project understanding

The current public website contains a homepage and approximately fourteen additional public routes, including About, Academics, Admissions, Contact, Alumni, Facilities, Parent Resources, Term Dates, Policies, Success Stories and public downloads.

Much of the public content is presently embedded in page templates. The recommended work converts the changeable parts into structured content records that authorised school staff can manage through a secure website dashboard.

WEBSITE SCOPE

This quotation covers the design, development and launch of the public-facing school website, including its content-management tools, approved content migration, public forms, staff training and launch support described below.

Design principles

- **Easy for staff:** common updates use labelled forms, image selectors, date fields and previews rather than code.
- **Safe by default:** editor permissions are limited to assigned website content and publishing rights can be reserved for an approver.
- **Modular and extensible:** reusable sections and content types make later pages or modules easier to add.
- **Consistent:** the website keeps a controlled visual system so staff changes do not break layouts.
- **Search-friendly and accessible:** semantic headings, image alt text, page metadata and responsive behaviour are built into the editing workflow.

Publishing workflow

1. Create or update content using the secure Website Editor dashboard.
2. Preview the page on desktop and mobile layouts before it becomes public.
3. Submit for approval or publish immediately, depending on the user's permission.
4. Schedule time-sensitive items and restore an earlier version when required.

2. Included website scope

Public website experience

- Responsive navigation, footer, calls to action and reusable page sections
- Homepage presentation, school profile, academics, admissions and contact information
- Student life, facilities, alumni, parent resources and success-story content
- Public forms for enquiries and alumni interest, with validation and protected handling
- Links and download presentation for approved school documents and external resources
- Basic on-page SEO fields, social-sharing metadata and analytics-ready integration points

Content modules staff can update

Module	Editable content
Pages	Titles, hero text/images, sections, cards, buttons and page visibility
News & events	Stories, event dates, categories, images, featured items and publishing schedule
Academic calendar	Terms, holidays, key dates and notices
Admissions	Process steps, required documents, fee-information blocks and enquiry calls to action
FAQs	Questions, answers, order and visibility
Policies & downloads	Document title, category, file, effective date and replacement version
Success stories	Headline, summary, body, image, achievement type and featured status
Facilities & gallery	Facility records, captions, image sets and display order
Leadership	Name, role, biography, photograph and display order
Global settings	Contact details, office hours, social links, footer text and selected navigation items

3. CMS, roles and maintainability

Included administration features

Role	Included permissions
Website Editor	Create and edit public content, upload approved media, save drafts and submit for approval.
Website Approver	Review previews, publish or unpublish content, schedule releases and restore revisions.
System Administrator	Create website users, assign roles and manage technical website settings.

Editing safeguards

- Structured fields and reusable blocks prevent accidental layout damage.
- Image type and size validation, meaningful filenames and alt-text fields.
- Drafts, preview links, publish/unpublish controls and revision history.
- Audit information showing who changed content and when.
- Initial configuration for up to five website editor/approver accounts.
- A concise administrator guide plus one remote or on-site training session of up to three hours.

MAINTAINABILITY NOTE

Routine content, images, documents, dates and links will be staff-managed. New business workflows, substantial visual redesigns, payment integrations, complex forms or custom integrations will remain developer work and will be quoted separately.

Acceptance criteria

- Authorised users can update and publish the agreed content types without source-code access.
- Public pages render correctly on current desktop, tablet and mobile browsers.
- Website-editor accounts are limited to the permissions assigned to their website roles.
- Forms, downloads, metadata, previews and publish controls pass agreed functional tests.

4. Delivery plan

Phase	Workstream	Key output	Target
1	Discovery and approval	Confirm page inventory, content owners, editor roles, hosting constraints and final acceptance checklist.	Week 1
2	Content architecture	Define editable page sections, modules, relationships, validation and migration mapping.	Week 1-2
3	CMS and page build	Develop the website editor area, reusable components, permissions, previews and publishing controls.	Week 2-5
4	Migration and integration	Load approved current content, connect public routes and configure forms, files and SEO fields.	Week 5-6
5	QA and user acceptance	Browser/device checks, accessibility review, security checks and school review.	Week 6-7
6	Launch and handover	Production deployment, training, administrator guide and warranty handover.	Week 7-8

Included deliverables

- Production-ready responsive website integrated with the existing Laravel platform
- Secure website-content dashboard with the roles and modules described in this quotation
- Migration of approved content for up to 15 existing public routes and up to 75 supplied media/document files
- Administrator quick guide, staff training and launch checklist
- 30 calendar days of defect correction after launch

ESTIMATED DURATION

Six to eight weeks from receipt of the signed acceptance, deposit, approved content and required hosting access. Delayed approvals or missing content move the corresponding dates.

5. Investment

Item	Description	Amount (BWP)
01	Discovery and CMS content architecture	4,000
02	Responsive public-site refinement and reusable page components	7,500
03	CMS core: secure editor area, media library, roles, drafts and revisions	14,000
04	Dynamic modules: news/events, dates, FAQs, policies, stories and galleries	12,500
05	Approved content migration for up to 15 public routes	7,000
06	Forms, basic SEO controls, performance and security hardening	5,500
07	QA, production deployment, handover and staff training	6,000
	Total project investment	56,500

Currency: Botswana Pula (BWP). Tax treatment: exclusive of VAT or similar statutory taxes, if legally applicable.

Payment schedule

Milestone	Due	Amount
40%	Project booking and commencement	BWP 22,600
30%	CMS and main page templates ready for review	BWP 16,950
30%	User acceptance, production launch and handover	BWP 16,950

Optional ongoing service - not included in project total

Service	Coverage	Fee
Website care plan	Monitoring, backups oversight, software updates and up to two hours of minor content assistance per month	BWP 1,250 / month

6. Commercial terms and assumptions

Client responsibilities

- Nominate one decision-maker and the staff members who will edit or approve website content.
- Supply and approve accurate text, dates, fees, policies, forms, images and documents, with permission for their use.
- Provide required system access and review milestones within three business days where practical.

Assumptions and exclusions

- The existing Laravel website remains the technical foundation and can support the required changes.
- Migration covers approved public content within the stated limits; substantial rewriting, translation, photography and video are excluded.
- Online payments, a full online admissions workflow, third-party licences, hosting, domains, mailboxes and paid media are excluded.
- Two consolidated review rounds are included. New scope is documented and priced before work proceeds.
- Custom source code transfers after full payment, subject to third-party licences. The 30-day warranty covers reproducible defects, not content errors, outages, unauthorised changes or new features.

Quotation validity

This budgetary quotation is valid for 30 calendar days from 6 August 2026. Final scope, delivery dates and any tax treatment will be confirmed in the signed statement of work or acceptance record.

Acceptance

By signing below, the authorised representative confirms acceptance of the scope, investment, payment milestones and commercial terms in this quotation.

For Kweneng International Secondary School	For DB Systems
Name and title:	Name and title:
Signature:	Signature:
Date:	Date: